



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V /2022/ 40676

Dated: Peshawar the, 13 October, 2026.

To

Director (IT)
Local Govt., Election & Rural Development Department

SUBJECT: REQUEST TO UPLOAD NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR THE PROCUREMENT OF VILLAGE FACILITATION SOCIAL PARTNER (VFSP), PACKAGE-III UNDER LG&RDD COMPONENT OF K-RIISP.

I am directed to enclose the notification of intention to award contract for the procurement of Village Facilitation Social Partner (VFSP), Package-III under LG component of KP-RIISP with request to upload same on the official website of the department for the information, Please.


**Executive Engineer-II
PIU-KP-RIISP, LG&RDD**

Copy forwarded for information to the:

1. Project Director, PCMU, KP-RIISP, P&D, Khyber Pakhtunkhwa.
2. Procurement Specialist, PIU, KP-RIISP, LG&RDD, Khyber Pakhtunkhwa.
3. The Chief Planning Officer, LG,E&RDD, Khyber Pakhtunkhwa.
4. Task Team Leader, KP-RIISP, World Bank, Islamabad.
5. Assistant Director (IT), KPPRA *with Request to upload the same on their official website for the information of general public, please.*
6. All members of Procurement Committee, PIU, KP-RIISP.
7. PS to Secretary, LG,E&RDD, Khyber Pakhtunkhwa.


**Executive Engineer-II
PIU-KP-RIISP, LG&RDD**



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-VI/2022/40664
Dated: Peshawar the 13th October, 2026

To

Mr. Maqbool Ahmad Rahu
Chief Executive Officer, HANDS
Plot No. 276, Off M-9 Karachi- Hyderabad Motorway
Gadap Road, Karachi
Phone: 021-32120400
Email Address: info@hands.org.pk

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit, LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Bid, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTD	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on 16th October, 2026 (17:00 PM, PST).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlgd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations) (Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan

Title/ Position: Project Director

Telephone: +92-91-9219584

Email: pdlgd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V/2022/40665
Dated: Peshawar the 13th October, 2026

To

Dr. Rashid Bajwa
Chief Executive Officer, NRSP
7, Sunrise Avenue, IRM Complex, Near COMSATS University,
Chak Shahzad, Islamabad, Pakistan,
Block E, Sector B-17, Islamabad.
Phone: 92-51-2822779
Email Address: info@nrsp.org.pk

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit, LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a. request a debriefing in relation to the evaluation of your Bid, and/or
- b. submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTO	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

NA

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on 16th October, 2026 (17:00 PM, PST).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlgrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan

Title/ Position: Project Director

Telephone: +92-91-9219584

Email: pdlgrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-VI/2022/40666
Dated: Peshawar the 13th October, 2026

To

Mr. Shad Muhammad
Chief Executive Officer, ASF
63-64, First Floor, Mini Market, MR-12, Babu Rabnawaz Road,
Block E, Sector B-17, Islamabad.
Phone: 051-7237279
Email Address: info@asf.org.pk

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a. request a debriefing in relation to the evaluation of your Bid, and/or
- b. submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTD	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on 16th October, 2026 (17:00 PM, PST).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days

Kam



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlgrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan

Title/ Position: Project Director

Telephone: +92-91-9219584

Email: pdlgrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V/2022/10667
Dated: Peshawar the 13th October, 2026

To

Mr. Fahim Khan
Chief Executive Officer, Sungi Development Foundation
Plot No. 2C, street 3, Alfateh Market G-9/3,
Islamabad.
Phone: 051-8433771
Email Address: malick.shahbaz@sungi.org

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit, LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a. request a debriefing in relation to the evaluation of your Bid, and/or
- b. submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTD	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on **16th October, 2026 (17:00 PM, PST)**.

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdigrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan
Title/ Position: Project Director
Telephone: +92-91-9219584
Email: pdigrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-VI/2022/40668
Dated: Peshawar the 13th October, 2026

To

Mr. Haris Zaka
Executive Director, PVDP,
10/A, Hadi Lane, Old Bara Road, Opposite VIP Guest House,
University Town, Peshawar.
Phone: 091-5846604
Email Address: prestigeharis@gmail.com.

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a. request a debriefing in relation to the evaluation of your Bid, and/or
- b. submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTD	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on **16th October, 2026 (17:00 PM, PST)**.

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdigrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan
Title/ Position: Project Director
Telephone: +92-91-9219584
Email: pdigrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-VI/2022/40669
Dated: Peshawar the 13th October, 2026

To

Mr. Jalal Ud Din
Chief Executive Officer, Rupani Foundation,
Naveed Shaheed Road, Zulfiqar Abad
Gilgit, Gilgit-Baldistan, Pakistan
Phone: 5811-459709
Email Address: info@rupanifoundation.org.

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit, LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a. request a debriefing in relation to the evaluation of your Bid, and/or
- b. submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTO	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on **16th October, 2026 (17:00 PM, PST)**.

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlqrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan

Title/ Position: Project Director

Telephone: +92-91-9219584

Email: pdlqrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V/2022/40670
Dated: Peshawar the 13th October, 2026

To

Mr. Abid Rehman
Provincial Secretary, PRCS-KP,
Crescent House Dabgari Gardens,
Peshawar.
Phone: 091-2210836
Email Address: sec.kp@prcs.org.pk

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a. request a debriefing in relation to the evaluation of your Bid, and/or
- b. submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTD	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expire on **16th October, 2026 (17:00 PM, PST)**.

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlqrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan

Title/ Position: Project Director

Telephone: +92-91-9219584

Email: pdlqrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-VI/2022/40671
Dated: Peshawar the 13th October, 2026

To

Mr. Wajid Ali
Human Resource Manager, CERD,
4th Floor, Al Miras Tower, Near National Bank, Main NPF double Road,
E-11/2, Islamabad.
Phone: 051-2625015
Email Address: info@cerdpakistan.org

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a. request a debriefing in relation to the evaluation of your Bid, and/or
- b. submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTDP	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on **16th October, 2026 (17:00 PM, PST)**.

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlgd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan
Title/ Position: Project Director
Telephone: +92-91-9219584
Email: pdlgd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-VI/2022/40672
Dated: Peshawar the 13th October, 2026

To

Mr. Muhammad Kamran
Chief Executive Officer, KWH
House No. 19 Street 2, H4 Phase 2,
Hayatabad, Peshawar.
Phone: 0342-8991910
Email Address: ceo@kwh.org.pk

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit. LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Bid, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SST	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on 16th October, 2026 (17:00 PM, PST).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlqrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan

Title/ Position: Project Director

Telephone: +92-91-9219584

Email: pdlqrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V/2022/40673
Dated: Peshawar the 13th October, 2026

To

Mrs. Meena Mujahid Babar
Chief Operating Officer, WEO
House No. 217 B, Ground floor, Broad way street, Green Avenue Park Road,
Chak Shazad, Islamabad.
Phone: 051-6158779
Email Address: wmn.empowerment@gmail.com.

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit, LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a. request a debriefing in relation to the evaluation of your Bid, and/or
- b. submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTD	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on **16th October, 2026 (17:00 PM, PST)**.

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlqrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: _____

Name: Mr Kamran Khan

Title/ Position: Project Director

Telephone: +92-91-9219584

Email: pdlqrd.kpriisp@gmail.com



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

No. Dir (Ops/Policy) 1-1/LG/KP-RIISP/Vol-V/2022/40674
Dated: Peshawar the 13th October, 2026

To

Mr. Muhammad Mudassar Javed
Chief Executive Officer, SHARP
Plot No.17, Service Road, Sector I-11/3,
Islamabad.
Phone: 051-6133451
Email Address: info@sharp-pakistan.org

SUBJECT: NOTIFICATION OF INTENTION TO AWARD CONTRACT FOR NON CONSULTING SERVICES FOR VILLAGE FACILITATION SOCIAL PARTNER, PACKAGE-III UNDER LG&RDD COMPONENT OF KP-RIISP

DATE OF TRANSMISSION: This Notification is sent by: Email on 13-10-2026 (14:30 PM, PST)

Employer: Project Implementation Unit, LG&RDD

Project: Khyber Pakhtunkhwa Rural Investment & Institutional Support Program (KP-RIISP).

Contract title: Village Facilitation and Social Partner (Village Development and Behavior Change for Districts Kurram, Orakzai, Sub Division Dara Adam Khel and Hassan Khel) Package-III.

Country: Pakistan.

Loan No. /Credit No. / Grant No.: P176780

RFB No: PK-DGLGRD-KP-542863-NC-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Bid, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	JV National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)
Address:	7, Sunrise Avenue, IRM Complex, Near COMSATS University, Chak Shahzad, Islamabad, Pakistan
Contract price:	PKR 454,680,000/=
Total combined score:	93.05

2. Other Bidders

Name of Bidder	Technical Score (70)	Bid price	Evaluated Bid cost (if applicable)	Combined Score (100)
JV of Agribusiness Support Fund (ASF), LASOONA & SABWOON	63.74	PKR 444,120,000.0	PKR 644,110,000.0	80.01

[Handwritten signature]



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

JV Centre of Excellence for Rural Development (CERD), Development Alternative & Khwendo Kor	36.33	PKR 544,906,000.0	PKR 544,906,000.0	55.56
JV Health and Nutrition Development Society (HANDS) & HEADS	40.07	PKR 682,314,740.0	PKR 680,260,340.0	55.47
JV Kurram Welfare Home (KWH) & National Integrated & Development Association.	56.00	PKR 551,200,000.0	PKR 555,550,000.0	74.86
JV Pakistan Village Development Program (PVDP), ACTED & SSTD	64.99	PKR 476,408,936.0	PKR 476,408,936.0	86.98
Pakistan Red Crescent Society (PRCS), Khyber Pakhtunkhwa	46.13	PKR 496,159,920.0	PKR 496,159,920.0	67.25
Rupani Foundation	17.60	PKR 1,477,406,100	PKR 1,477,406,100	24.69
Society for Human Rights and Prisoners Aid (SHARP)	31.46	PKR 382,620,000.0	PKR 382,620,000.0	58.85
JV Sungi Development Foundation & Takal Welfare Organization	36.65	PKR 349,281,680.0	PKR 349,281,680.0	66.65
JV Women Empowerment & Integrated Regional Support Program	18.75	PKR 600,243,400.0	PKR 615,487,400.0	35.77

3. Reason/s why your Bid was unsuccessful

Based on the combined evaluation as per the issued RFB, the most advantageous firm/ JV is the **National Rural Support Program (NRSP) & Human Resource Support Program (HRSP)**

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires on **16th October, 2026 (17:00 PM, PST)**.

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Zahid Younas.

Title/position: Procurement Specialist.

Agency: Project Implementation Unit, LG&RDD.

Email address: procurementlgrd.kpriisp@gmail.com with Copy to xen2lgrd.kpriisp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days



**DIRECTORATE GENERAL
LOCAL GOVERNMENT & RURAL DEVELOPMENT
DEPARTMENT KHYBER PAKHTUNKHWA**

after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 27th October, 2026 (17:00 PM, PST).

Attention: Mr. Kamran Khan.

Title/position: Project Director.

Agency: Project Implementation Unit, LG&RDD.

Email address: pdlgrd.kpriisp@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this procurement process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end on 27th October, 2026 at 17:00 PM (PST).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended, as stated in Section 4 above. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature:

Name: Mr Kamran Khan

Title/ Position: Project Director

Telephone: +92-91-9219584

Email: pdlgrd.kpriisp@gmail.com